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IFB No. 012/09-20/301 - 0232248.00 - DWSRF #4120 Contract 2 —2020 Water Main Improvements
Issue Date: October 2020 Town of Andover, MA

SECTION 0052 10

CONFORMED AGREEMENT ; :
Exeeated Contract- 1//19 /3030

THIS AGREEMENT is by and between Town of Andover, MA (“Owner”) and N. Granese & Sons, Inc.
(“Contractor”). Owner and Contractor hereby agree as follows.

ARTICLE 1 —- WORK

1.01  Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work
is generally described as Construction of approximately 10,065 linear feet of new 12-inch through
6-inch ductile iron water main, including all related gate valves, hydrants, fittings, service
connections and all materials, equipment, services and construction inherent to the Work.

ARTICLE 2 - THE PROJECT

2.01  The Project under the Contract Documents is generally known as “Contract 2 — 2020 Water Main
Improvements”.

ARTICLE 3 - ENGINEER

3.01  The Project has been designed by Woodard & Curran, Inc. (Engineer), which is to act as Owner’s
representative, assume all duties and responsibilities and have the rights and authority assigned to
Engineer in the Contract Documents in connection with the completion of the Work in accordance

with the Contract Documents.

ARTICLE 4 - CONTRACT TIMES
401  Time of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for
final payment as stated in the Contract Documents are of the essence of the Contract.

4.02 Substanti&l Completion and Final Payment

A. The Work shall be substantially complete by September 30, 2021 and completed and ready for
final payment by October 30, 2021 in accordance with Paragraph 14.07 of the Standard General
and Supplementary Conditions, if any.
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4.03  Liquidated Damages

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above
and that Owner will suffer financial loss if the Work is not completed within the times specified
in Paragraph 4.02 above, plus any extensions thereof allowed in accordance with Article 12 of
the Standard General Conditions and Supplementary Conditions, if any. The parties also
recognize the delays, expense, and difficulties involved in proving in a legal or arbitration
proceeding the actual loss suffered by Owner if the Work is not completed on time. Accordingly,
instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for
delay (but not as a penalty), Contractor shall pay Owner $500 for each day that expires after the
time specified in Paragraph 4.02 above for Substantial Completion until the Work is substantially
complete. After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete
the remaining Work within the Contract Time or any proper extension thereof granted by Owner,
Contractor shall pay Owner $500 for each day that expires after the time specified in Paragraph
4.02 above for completion and readiness for final payment until the Work is completed and ready
for final payment.

ARTICLE 5 - CONTRACT PRICE

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract
Documents an amount in current funds equal to the sum of the amounts determined pursuant to
Paragraph 5.01.A below based on unit pricing stated in Contractor’s Bid attached hereto:

TOTAL PRICE
Two Million Eight Hundred Seventy Seven Thousand Nine
Hundred Sixty Three Dollars and Sixty Three Cents $2,877,963.63

A. Unit Prices have been computed in accordance with Paragraph 11.03.A of the Standard General
Conditions and Supplementary Conditions, if any.

B. The prices for Unit Price Work set forth as of the Effective Date of the Agreement are based on
estimated quantities. As provided in Paragraph 11.03 of the Standard General Conditions and
| Supplementary Conditions, if any, estimated quantities are not guaranteed (except for those that
| may be estimated by the Contractor), and determinations of actual quantities and classifications
are to be made by Engineer as provided in Paragraph 9.07 of the Standard General Conditions
and Supplementary Conditions, if any. Final payment for unit price items will be based on actual
quantities determined and based on the unit prices in the Unit Prices Form.
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C. When the accepted quantity of any item of Unit Price Work performed by the Contractor (as
measured in accordance with 9.07 of the General and Supplementary Conditions, if any) differs
from the estimated quantity indicated in the attachment(s) to this Agreement for an item of Unit
Price Work, no adjustment or allowance will be made for any increased expenses, loss of
expected reimbursement, or loss of anticipated profits suffered or claimed by the Contractor
resulting either directly or indirectly from such increased or decreased quantities, or from
unbalanced allocation of overhead expense among the Unit Price Work items on the part of the
Contractor, or subsequent loss of expected reimbursements therefor.

5.02  Adjustments to the Contract Price

A. Adjustments to the Contract Price for Owner’s Contingency Allowances will be made in
accordance with the General Conditions, Paragraph 11.02.C.

1. Adjustments to the Contract Price will be made for diesel fuel, gasoline, liquid asphalt,
and portland cement in cast-in-place concrete based on the Base Prices and index
established for adjustments in accordance with price adjustment clauses included m
Section 00 73 73, SC-12.01.

ARTICLE 6 - PAYMENT PROCEDURES

6.01  Submittal and Processing of Payments

A. Contractor shall submit Applications for Payment in accordance with Article 14 of the Standard
General Conditions and Supplementary Conditions, if any. Applications for Payment will be
processed by Engineer as provided in the Standard General Conditions and Supplementary
Conditions, if any, and the General Requirements.

6.02  Progress Payments, Retainage

A. Owner shall make progress payments on account of the Contract Price on the basis of
Contractor’s Applications for Payment each month during performance of the Work as provided
in Paragraph 6.02.A.1 below. All such payments will be measured by the schedule of values
established as provided in Paragraph 2.07.A of the Standard General Conditions and
Supplementary Conditions, if any, (and in the case of Unit Price Work based on the number of

units completed).

1. Prior to Substantial Completion, progress payments will be made in an amount equal to the
percentage indicated below but, in each case, less the aggregate of payments previously made
and less such amounts as Engineer may determine or Owner may withhold, including but not
limited to liquidated damages, in accordance with Paragraph 14.02 of the Standard General
Conditions and Supplementary Conditions, if any, and additional retainage allowed by Laws

and Regulations.
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a. Progress Payments of 95 percent for Work completed (with the balance of 5 percent
being retainage); and

b. 95 percent of cost of materials and equipment not incorporated in the Work (with the
balance of 5 percent being retainage).

2. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total
payments to Contractor to 99 percent of the Work completed (with the balance of 1 percent
being retainage), less such amounts as Engineer shall determine in accordance with
Paragraph 14.02.B.5 of the General Conditions and Supplementary Conditions, if any, and
less the Engineer’s estimate of the value of Work to be completed or corrected as shown on
the tentative list of items to be completed or corrected (Punch List) attached to the certificate
of Substantial Completion and subject to Paragraph 14.04 of the General Conditions and
Supplementary Conditions, if any.

However, retainage for items planted in the ground shall remain at 5 percent of the cost of
such items until Final Payment per Massachusetts General Laws Chapter 30, Section 39G.

| 6.03  Final Payment

A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 of the
General and Supplementary Conditions, if any, Owner shall pay the remainder of the Contract
Price as recommended by Engineer as provided in said Paragraph 14.07.

ARTICLE 7 - INTEREST (NOT USED)
ARTICLE 8 - CONTRACTOR’S REPRESENTATIONS AND CERTIFICATIONS

801 In order to induce Owner to enter into this Agreement, Contractor makes the following
representations:

A. Contractor has examined and carefully studied the Contract Documents and the other related
data identified in the Bidding Documents.

B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local,
and Site conditions that may affect cost, progress, and performance of the Work.

C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations
that may affect cost, progress, and performance of the Work.
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8.02

D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions

at or contiguous to the Site and all drawings of physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities), if any, that have been identified
in Paragraph SC-4.02 of the Supplementary Conditions as containing reliable "technical data,"
and (2) reports and drawings of Hazardous Environmental Conditions, if any, at the Site that
have been identified in Paragraph SC-4.06 of the Supplementary Conditions as containing
reliable "technical data."

. Contractor has considered the information known to Contractor; information commonly known

to contractors doing business in the locality of the Site; information and observations obtained
from visits to the Site; the Contract Documents; and the Site-related reports and drawings
identified in the Contract Documents, with respect to the effect of such information,
observations, and documents on (1) the cost, progress, and performance of the Work; (2) the
means, methods, techniques, sequences, and procedures of construction to be employed by
Contractor, including any specific means, methods, techniques, sequences, and procedures of
construction expressly required by the Contract Documents; and (3) Contractor’s safety
precautions and programs.

Based on the information and observations referred to in Paragraph 8.01.E above, Contractor
does not consider that further examinations, investigations, explorations, tests, studies, or data
are necessary for the performance of the Work at the Contract Price, within the Contract Times,
and in accordance with the other terms and conditions of the Contract Documents.

. Contractor is aware of the general nature of work to be performed by Owner and others at the

Site that relates to the Work as indicated in the Contract Documents.

. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies

that Contractor has discovered in the Contract Documents, and the written resolution thereof by
Engineer is acceptable to Contractor.

The Contract Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for performance and furnishing of the Work.

The Contractor certifies, under the penalties of perjury, that:

A. Contractor has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing

for or in executing the Contract. For the purposes of this Paragraph:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value
likely to influence the action of a public official in the bidding process or in the Contract
execution;
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2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence
the bidding process or the execution of the Contract to the detriment of Owner, (b) to
establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner
of the benefits of free and open competition;

3. *“collusive practice” means a scheme or arrangement between two or more Bidders, with or
without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial,
non-competitive levels; and '

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or
their property to influence their participation in the bidding process or affect the execution
of the Contract;

B. Contractor certifies no official or employee of the Owner has a financial interest in this Contract
or in the expected profit to arise from the Contract, unless the Contractor and Owner, employee
or official both have notified public authorities in writing, that the Contractor and the employee
fully complied with the provisions of MGL Chapter 43, Section 27 Interest In Public Contracts
By Public Employees Prohibited,; Penalty and provisions of MGL Chapter 268A, Section 20
Municipal Employees; Financial Interest In Contracts; Holding One Or More Elected Positions.

C. Contractor has complied with all laws of the Commonwealth of Massachusetts relating to taxes,
reporting of employees and contractors, and withholding and remitting of child support and, has
provided for itself and each Subcontractor, a Certificate of Good Standing from the Department
of Revenue with respect to all returns due and taxes and further, certifies that, to the best of its
knowledge and belief, all state tax returns have been filed and all state taxes have been paid as
required by Law pursuant to Massachusetts General Laws Chapter 62C, Section 49A.

D. If a foreign corporation, Contractor has provided for itself and each Subcontractor that is a
foreign corporation, a certificate of the state secretary stating that the corporation has complied
with requirements of Massachusetts General Laws Chapter 156D, Part 15, Section 15.03 of
subdivision A and the date of compliance, and further has filed all annual reports required by
Section 16.22 of subdivision B of Part 16 of said Chapter 156D, pursuant to Massachusetts
General Laws Chapter 30, Section 39L.

E. Contractor is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed in the Work and further certifies that all employees to be employed
at the Work Site will have successfully completed a course in construction safety and health
approved by the United States Occupational Safety and Health Administration that is at least 10
hours in duration at the time the employee begins Work and shall furnish documentation of
successful completion of said course with the first certified payroll report for each employee, all
as required by Massachusetts General Laws Chapter 30, Section 39S.
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Contractor is not presently debarred from entering into a public contract Commonwealth of
Massachusetts under the provisions of Massachusetts General Laws Chapter 29, Section 29F, or
any other applicable debarment provisions of any other chapter of the General Laws or any rule
or regulations promulgated thereunder; and is not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal

department or agency.

Pursuant to Massachusetts General Laws Chapter 30, Section 39R, Contractor has provided a
statement by management on internal accounting controls, a statement prepared by an
independent certified public accountant regarding management’s statement, and an audited
financial statement to DCAMM for the most recent completed fiscal year.

Contractor shall not participate in or cooperate with an international boycott, as defined in
Section 999 (b)(3) and (4) of the Internal Revenue code 1986, as amended, or engage in conduct
declared to be unlawful by Section 2 of Chapter 151E of the Massachusetts General Laws.

Contractor agrees to comply with applicable SRF program and Federal requirements set forth in
the Supplementary Conditions including, Diesel Retrofit Program, the Davis Bacon Act, and the
following.

A.

During the performance of this Contract, the Contractor agrees as follows:

1. The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The Contractor
will take affirmative action to ensure that applicants are employed, and that
employees are treated during employment, without regard to their race, color,
religion, sex or national origin. Such action shall include, but not be limited to the
following: employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices
to be provided by the contracting officer setting forth the provisions of this
nondiscrimination clause.

2. The Contractor will, in all solicitations or advancements for employees placed by or
on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex or national
origin.

3. The Contractor will send to each labor union or representative of workers with which
he has a collective bargaining agreement or other contract or understanding, a notice,
to be provided by the agency contracting officer, advising the labor union or workers'
representative of the Contractor's commitments under Section 202 of Executive
Order No. 11246 of September 24, 1965, and shall post copies of the notice In
conspicuous places available to employees and applicants for employment.
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4.

The Contractor will comply with all provisions of Executive Order No. 11246 of
Sept. 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of
Labor.

The Contractor will furnish all information and reports required by Executive Order
No. 11246 of September 24, 1965, and by the rules, regulations, and orders of the
Secretary of Labor, or pursuant thereto, and will permit access to his books, records,
and accounts by the contracting agency and the Secretary of Labor for purposes of
investigation to ascertain compliance with such rules, regulations, and orders. Comp.,
p. 684, EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230]

In the event of the Contractor's noncompliance with the nondiscrimination clauses of
this Contract or with any of such rules, regulations, or orders, this contract may be
cancelled, terminated, or suspended in whole or in part and the Contractor may be
declared ineligible for further Government contracts in accordance with procedures
authorized in Executive Order No. 11246 of Sept. 24, 1965, and such other sanctions
may be imposed and remedies invoked as provided in Executive Order No. 11246 of
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as
otherwise provided by Law.

The Contractor shall include the provisions of paragraphs 1. through 7. in every
subcontract or Purchase Order unless exempted by rules, Regulations, or orders of
the Secretary of Labor issued pursuant to Section 204 of Executive Order No. 11246
as amended, so that such provisions shall be binding upon each Subcontractor or
vendor or Supplier. The Contractor will take such action with respect to any
subcontract or purchase order as may be directed by the Secretary of Labor as a
means of enforcing such provisions including sanctions for noncompliance:
Provided, however, that in the event the Contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a result of such direction,
the Contractor may request the United States to enter into such litigation to protect
the interests of the United States. [Sec. 202 amended by EO 11375 of Oct. 13, 1967,
32 FR 14303, 3 CFR, 1966-1970].

B. The Contractor acknowledges to and for the benefit of Town of Andover, MA (Owner) and
the Commonwealth of Massachusetts (the State) that it understands the material and
equipment, and services under this Agreement are being funded with monies made available
by the Drinking Water State Revolving Fund that has statutory requirements commonly
known as “American [ron and Steel (AIS) Requirement” that requires all of the iron and steel
products used in the Project to be produced in the United States including iron and steel
products provided by the Contactor pursuant to this Agreement.

CONFORMED AGREEMENT

WOODARD & CURRAN 0052 10-8

Based on EJCDC C-520. Revised by Woodard & Curran on behalf of and as approved by Owner

Copyright © 2007 Prepared by National Society of Professional Engineers for EJCDC. All rights reserved.



IFB No. 012/09-20/301 - 0232248.00 - DWSRF #4120 Contract 2 — 2020 Water Main Improvements
Issue Date: October 2020 Town of Andover, MA

1. The Contractor hereby represents and warrants to and for the benefit of the Owner
and the State that (a) the Contractor has reviewed and understands the AIS
Requirement, (b) all of the iron and steel products used in the Project will be and/or
have been produced in the United States in a manner that complies with the American
Iron and Steel Requirement, unless a waiver of the AIS Requirement is approved,
and (c) the Contractor will provide any further verified information, certification or
assurance of compliance with this Paragraph, or information necessary to support a
waiver of the AIS Requirement, as may be requested by Owner. Notwithstanding
any other provision of this Agreement, any failure to comply with this requirement
by the Contractor shall permit the Owner or State to recover as damages against the
Contractor, any loss, expense, or cost (including without limitation attorney’s fees)
incurred by the Owner or State resulting from any such failure (including without
limitation any impairment or loss of funding, whether in whole or in part, from the
State or any damages owed to the State by the Owner). While the Contractor has no
direct contractual privity with the State, as a lender to the Owner for the funding of
its Project, the Owner and the Contractor agree that the State is a third-party
beneficiary and neither this paragraph (nor any other provision of this Agreement
necessary to give this requirement force or effect) shall be amended or waived
without the prior written consent of the State.

C. The Contractor agrees that it will fully comply with Subpart C of 2 CFR Part 180 and 2 CFR
Part 1532, entitled “Responsibilities of Participants Regarding Transactions (Doing Business
with Other Persons).” The Contractor shall not award any subcontracts or purchase any
materials from Suppliers that appear on the Excluded Parties List System.

D. Contractor agrees to incorporate these requirements into all subcontracts regardless of tier
and Purchase Orders so that such provisions will be binding upon each Subcontractor or
Supplier. The Contractor shall maintain reasonable records to demonstrate compliance with
these requirements.

8.04 The representations and certifications Contractor submitted with its Bid shall remain valid during
the period of this Agreement.

8.05 Contractor agrees to incorporate the applicable provisions of the Contract Documents into all
subcontracts and Purchase Orders so that such provisions will be binding upon each Subcontractor
or Supplier.
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ARTICLE 9 - CONTRACT DOCUMENTS
9.01 Contents
A. The Contract Documents consist of the following:
1. This Agreement and attachments

¢ Bid Form (submitted by N. Granese & Sons, Inc. and dated September 18, 2020)
e Bid Supplements and attachments

¢ Performance Bond

e Payment Bond

Insurance certificates

Diesel Retrofit Program Contractor Certification (Contractor and Subcontractors)
Statement of Direct Labor Cost percentage(s)

Projected monthly cash flow schedule

2. Forms listed in 00 60 00
3. Standard General Conditions in Section 00 72 05
4. Supplementary Conditions as listed in Section 00 01 10, Table of Contents

(
|
%
i
% 5. General Requirements and Specifications as listed in Section 00 01 10, Table of Contents
g 6. Drawings listed in Section 00 01 15, List of Drawing Sheets

E

7. The following which may be delivered or issued on or after the Effective Date of the
Agreement and are not attached hereto:

a. Notice to Proceed

~ b. Work Change Directives

c. Change Orders
B. The documents listed in Paragraph 9.01.A are attached to this Agreement and made a part hereof.
C. There are no Contract Documents other than those listed above in this Article 9.

D. The Contract Documents may only be amended, modified, or supplemented as provided in
Paragraph 3.04 of the Standard General Conditions and Supplementary Conditions, if any.
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ARTICLE 10 - MISCELLANEOUS

10.01 Terms

A.

Terms used in this Agreement will have the meanings stated in the Standard General Conditions
and Supplementary Conditions, if any.

10.02 Assignment of Contract

A.

No assignment by a party hereto of any rights under or interests in the Contract will be binding
on another party hereto without the written counsent of the party sought to be bound; and,
specifically but without limitation, moneys that may become due and moneys that are due may
not be assigned without such consent (except to the extent that the effect of this restriction may
be limited by law), and unless specifically stated to the contrary in any written consent to an
assignment, no assignment will release or discharge the assignor from any duty or responsibility
under the Contract Documents.

10.03  Successors and Assigns

A.

Owner and Contractor each binds itself, its partners, successors, assigns, and legal
representatives to the other party hereto, its partners, successors, assigns, and legal
representatives in respect to all covenants, agreements, and obligations contained in the Contract

Documents.

10.04 Severability

A.

Any provision or part of the Contract Documents held to be void or unenforceable under any
Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be
valid and binding upon Owner and Contractor, who agree that the Contract Documents shall be
reformed to replace such stricken provision or part thereof with a valid and enforceable provision
that comes as close as possible to expressing the intention of the stricken provision.

10.05 Contract is Public Record

A. The Contract is subject to MGL Chapter 66 et seq, Public Records, and as such, related

submittals, purchase orders, related pricing documents, and invoices will be public documents,
and may be available for public and private distribution, except as specifically excluded. The
Contractor agrees to provide the Owner copies of any documents requested under this law at no
charge to the Owner or the requestor.

SIGNATURES APPEAR ON THE FOLLOWING PAGE
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Town of Andover, MA

IFB No. 012/09-20/301 - 0232248.00 - DWSRF #4120
Issue Date: October 2020

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement. Counterparts have been
delivered to Owner and Contractor. All portions of the Contract Documents have been signed or have been
identified by Owner and Contractor or on their behalf.

This Agreement will be effectiveon __/ //' /,?/ /Qf;i;l@) (which is the Effective Date of the Agreement).

OWNER:
Town of Andover, MA

7 = 2 P - -
By: o I A /{/fﬁ o

Printed Name_& W ~j3tePlier 1/ wonia

Title 2? %f‘;a’hpf P
vBy: %Wense No.

Prinfed Name , 4 AdPEu> FJANA$ AN
Title __ T e/ //MAmic!?/’/‘

Attest:
Title
Address for giving notices:

(If Owner is a corporation, attach evidence of authority to sign. If Owner is a
public body, attach evidence of authority to sign and resolution or other
documents authorizing execution of this Agreement.)

WOODARD & CURRAN

CONTRACTOR:
N. Granese & Sons, Inc.

By:ﬁ:e»’vlm aq M

Steven A. Granese
President

e

Attest:

Title S-j-eV&\ G.Grane
il : . S { C <
Address for giving notices: eceh-JCuts

'SP Seflerson Ave.
Salem, MA 01979 O

Agent for service of process:

g

(If Contractor is a corporation, a partnership, or a joint venture,
attach evidence of authority to sign.)
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Approved as to Form by:

L,; ’¢ 7 /
7714‘”‘4*4 0 7(/(/54/[(/4 j1-18 20 //W/g

- 174 A
/ouwn Counsel c#n

3 ////5/' e

Pursuant to MGL c.44, s31C, I certify that an appropriation has been made in the total amount of the
Agreement.

A29-19, 74100-5700, $267,918.87
STM2-19, 74140-5700, $876,629.92
A26-20, 74160-5700, $1,733414.84

Owner’s Auditor/Accountant (Name)
Date: “_!(({/)‘O

END OF SECTION
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CERTIFICATION OF GOOD FAITH & NON-COLLUSION

The undersigned certifies under pains and penalties of perjury that this bid has been made and
submitted in good faith and without collusion or fraud with any other person. As used in this
certification, the word “person” shall mean any natural person, business, partnership,
corporation, union, committee, club, or other organization, entity, or group of individuals.

CERTIFICATE OF STATE TAX COMPLIANCE

Pursuant to M.G.L. ¢, 62C, §49A, I certify under the penalties of perjury that, to the best of my
knowledge and belief, I am in compliance with all laws of the Commonwealth relating 1o taxes,
reporting of employees and contractors, and withholding and remitting child suppuort.

Mo e ne

Signature of authorized individual submitting bid/proposal

G PRESIDEIT

Printed Name

L <€,

Name of Business (if applicable)

OY -a53635 7

Social Security or Federal Tax Identification Number




