

Copy 1

Executed

SECTION 00 52 10

CONFORMED AGREEMENT

THIS AGREEMENT is by and between Town of Andover, MA (“Owner”) and GTA Co., Inc. (“Contractor”). Owner and Contractor hereby agree as follows.

ARTICLE 1 – WORK

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as construction of new 12-inch through 6-inch ductile iron water main, including all related gate valves, hydrants, fittings, service connections.

ARTICLE 2 – THE PROJECT

2.01 The Project under the Contract Documents is generally known as “Contract 4B – Water Main Improvements”.

ARTICLE 3 – ENGINEER

3.01 The Project has been designed by Woodard & Curran, Inc. (Engineer), which is to act as Owner’s representative, assume all duties and responsibilities and have the rights and authority assigned to Engineer in the Contract Documents in connection with the completion of the Work in accordance with the Contract Documents.

ARTICLE 4 – CONTRACT TIMES

4.01 *Time of the Essence*

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02 *Substantial Completion and Final Payment*

A. The Work shall be substantially complete by June 30, 2023 and completed and ready for final payment by July 31, 2023 in accordance with Paragraph 14.07 of the Standard General and Supplementary Conditions, if any.

4.03 *Liquidated Damages*

- A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial loss if the Work is not completed within the times specified in Paragraph 4.02 above, plus any extensions thereof allowed in accordance with Article 12 of the Standard General Conditions and Supplementary Conditions, if any. The parties also recognize the delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty), Contractor shall pay Owner **\$500** for each day that expires after the time specified in Paragraph 4.02 above for Substantial Completion until the Work is substantially complete. After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Time or any proper extension thereof granted by Owner, Contractor shall pay Owner **\$500** for each day that expires after the time specified in Paragraph 4.02 above for completion and readiness for final payment until the Work is completed and ready for final payment.

ARTICLE 5 – CONTRACT PRICE

- 5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents an amount in current funds equal to the sum of the amounts determined pursuant to Paragraph 5.01.A below based on unit pricing stated in Contractor's Bid attached hereto:

TOTAL PRICE BASE BID

Three Million One Hundred Ninety Thousand Seven Hundred
Sixty Four Dollars and Sixty Five Cents

\$3, 190,764. 65

- A. Unit Prices have been computed in accordance with Paragraph 11.03.A of the Standard General Conditions and Supplementary Conditions, if any.
- B. The prices for Unit Price Work set forth as of the Effective Date of the Agreement are based on estimated quantities. As provided in Paragraph 11.03 of the Standard General Conditions and Supplementary Conditions, if any, estimated quantities are not guaranteed (except for those that may be estimated by the Contractor), and determinations of actual quantities and classifications are to be made by Engineer as provided in Paragraph 9.07 of the Standard General Conditions and Supplementary Conditions, if any. Final payment for unit price items will be based on actual quantities determined and based on the unit prices in the Unit Prices Form.
- C. When the accepted quantity of any item of Unit Price Work performed by the Contractor (as measured in accordance with 9.07 of the General and Supplementary Conditions, if any) differs from the estimated quantity indicated in the attachment(s) to this Agreement for an item of Unit Price Work, no adjustment or allowance will be made for any increased expenses, loss of expected reimbursement, or loss of anticipated profits suffered or claimed by the Contractor resulting either directly or indirectly from such increased or decreased quantities, or from

WOODARD & CURRAN

CONFORMED AGREEMENT

00 52 10-2

unbalanced allocation of overhead expense among the Unit Price Work items on the part of the Contractor, or subsequent loss of expected reimbursements therefor.

5.02 *Adjustments to the Contract Price*

- A. Adjustments to the Contract Price for Owner's Contingency Allowances will be made in accordance with the General Conditions, Paragraph 11.02.C.
1. Adjustments to the Contract Price will be made for diesel fuel, gasoline, liquid asphalt, and portland cement in cast-in-place concrete based on the Base Prices and index established for adjustments in accordance with price adjustment clauses included in Section 00 73 73, SC-12.01.

ARTICLE 6 – PAYMENT PROCEDURES

6.01 *Submittal and Processing of Payments*

- A. Contractor shall submit Applications for Payment in accordance with Article 14 of the Standard General Conditions and Supplementary Conditions, if any. Applications for Payment will be processed by Engineer as provided in the Standard General Conditions and Supplementary Conditions, if any, and the General Requirements.

6.02 *Progress Payments; Retainage*

- A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor's Applications for Payment each month during performance of the Work as provided in Paragraph 6.02.A.1 below. All such payments will be measured by the schedule of values established as provided in Paragraph 2.07.A of the Standard General Conditions and Supplementary Conditions, if any, (and in the case of Unit Price Work based on the number of units completed).
1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Engineer may determine or Owner may withhold, including but not limited to liquidated damages, in accordance with Paragraph 14.02 of the Standard General Conditions and Supplementary Conditions, if any, and additional retainage allowed by Laws and Regulations.
- a. Progress Payments of 95 percent for Work completed (with the balance of 5 percent being retainage); and
- b. 95 percent of cost of materials and equipment not incorporated in the Work (with the balance of 5 percent being retainage).
2. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to Contractor to 99 percent of the Work completed (with the balance of 1 percent

being retainage), less such amounts as Engineer shall determine in accordance with Paragraph 14.02.B.5 of the General Conditions and Supplementary Conditions, if any, and less the Engineer's estimate of the value of Work to be completed or corrected as shown on the tentative list of items to be completed or corrected (Punch List) attached to the certificate of Substantial Completion and subject to Paragraph 14.04 of the General Conditions and Supplementary Conditions, if any.

However, retainage for items planted in the ground shall remain at 5 percent of the cost of such items until Final Payment per Massachusetts General Laws Chapter 30, Section 39G.

6.03 *Final Payment*

- A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 of the General and Supplementary Conditions, if any, Owner shall pay the remainder of the Contract Price as recommended by Engineer as provided in said Paragraph 14.07.

ARTICLE 7 – INTEREST (NOT USED)

ARTICLE 8 – CONTRACTOR'S REPRESENTATIONS AND CERTIFICATIONS

8.01 In order to induce Owner to enter into this Agreement, Contractor makes the following representations:

- A. Contractor has examined and carefully studied the Contract Documents and the other related data identified in the Bidding Documents.
- B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
- C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations that may affect cost, progress, and performance of the Work.
- D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or contiguous to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities), if any, that have been identified in Paragraph SC-4.02 of the Supplementary Conditions as containing reliable "technical data," and (2) reports and drawings of Hazardous Environmental Conditions, if any, at the Site that have been identified in Paragraph SC-4.06 of the Supplementary Conditions as containing reliable "technical data."
- E. Contractor has considered the information known to Contractor; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and the Site-related reports and drawings identified in the Contract Documents, with respect to the effect of such information, observations, and documents on (1) the cost, progress, and performance of the Work; (2) the means, methods, techniques, sequences, and procedures of construction to be employed by

Contractor, including any specific means, methods, techniques, sequences, and procedures of construction expressly required by the Contract Documents; and (3) Contractor's safety precautions and programs.

- F. Based on the information and observations referred to in Paragraph 8.01.E above, Contractor does not consider that further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract Documents.
- G. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
- H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
- I. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.

8.02 The Contractor certifies, under the penalties of perjury, that:

- A. Contractor has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract. For the purposes of this Paragraph:
 - 1. "corrupt practice" means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process or in the Contract execution;
 - 2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition;
 - 3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
 - 4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract;
- B. Contractor certifies no official or employee of the Owner has a financial interest in this Contract or in the expected profit to arise from the Contract, unless the Contractor and Owner, employee or official both have notified public authorities in writing, that the Contractor and the employee fully complied with the provisions of MGL Chapter 43, Section 27 *Interest In Public Contracts*

By Public Employees Prohibited; Penalty and provisions of MGL Chapter 268A, Section 20 Municipal Employees; Financial Interest In Contracts; Holding One Or More Elected Positions.

- C. Contractor has complied with all laws of the Commonwealth of Massachusetts relating to taxes, reporting of employees and contractors, and withholding and remitting of child support and, has provided for itself and each Subcontractor, a Certificate of Good Standing from the Department of Revenue with respect to all returns due and taxes and further, certifies that, to the best of its knowledge and belief, all state tax returns have been filed and all state taxes have been paid as required by Law pursuant to Massachusetts General Laws Chapter 62C, Section 49A.
 - D. If a foreign corporation, Contractor has provided for itself and each Subcontractor that is a foreign corporation, a certificate of the state secretary stating that the corporation has complied with requirements of Massachusetts General Laws Chapter 156D, Part 15, Section 15.03 of subdivision A and the date of compliance, and further has filed all annual reports required by Section 16.22 of subdivision B of Part 16 of said Chapter 156D, pursuant to Massachusetts General Laws Chapter 30, Section 39L.
 - E. Contractor is able to furnish labor that can work in harmony with all other elements of labor employed or to be employed in the Work and further certifies that all employees to be employed at the Work Site will have successfully completed a course in construction safety and health approved by the United States Occupational Safety and Health Administration that is at least 10 hours in duration at the time the employee begins Work and shall furnish documentation of successful completion of said course with the first certified payroll report for each employee, all as required by Massachusetts General Laws Chapter 30, Section 39S.
 - F. Contractor is not presently debarred from entering into a public contract Commonwealth of Massachusetts under the provisions of Massachusetts General Laws Chapter 29, Section 29F, or any other applicable debarment provisions of any other chapter of the General Laws or any rule or regulations promulgated thereunder; and is not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal department or agency.
 - G. Pursuant to Massachusetts General Laws Chapter 30, Section 39R, Contractor has provided a statement by management on internal accounting controls, a statement prepared by an independent certified public accountant regarding management's statement, and an audited financial statement to DCAMM for the most recent completed fiscal year.
 - H. Contractor shall not participate in or cooperate with an international boycott, as defined in Section 999 (b)(3) and (4) of the Internal Revenue code 1986, as amended, or engage in conduct declared to be unlawful by Section 2 of Chapter 151E of the Massachusetts General Laws.
- 8.03 The representations and certifications Contractor submitted with its Bid shall remain valid during the period of this Agreement.

8.04 Contractor agrees to incorporate the applicable provisions of the Contract Documents into all subcontracts and Purchase Orders so that such provisions will be binding upon each Subcontractor or Supplier.

ARTICLE 9 – CONTRACT DOCUMENTS

9.01 *Contents*

A. The Contract Documents consist of the following:

1. This Agreement and attachments

- Bid Form (submitted by GTA Co., Inc. and dated July 21, 2022)
- Bid Supplements and attachments
- Performance Bond
- Payment Bond
- Insurance certificates

2. Forms listed in 00 60 00

3. Standard General Conditions in Section 00 72 05

4. Supplementary Conditions as listed in Section 00 01 10, Table of Contents

5. General Requirements and Specifications as listed in Section 00 01 10, Table of Contents

6. Drawings listed in Section 00 01 15, List of Drawing Sheets

7. The following which may be delivered or issued on or after the Effective Date of the Agreement and are not attached hereto:

- a. Notice to Proceed
- b. Work Change Directives
- c. Change Orders

B. The documents listed in Paragraph 9.01.A are attached to this Agreement and made a part hereof.

C. There are no Contract Documents other than those listed above in this Article 9.

D. The Contract Documents may only be amended, modified, or supplemented as provided in Paragraph 3.04 of the Standard General Conditions and Supplementary Conditions, if any.

ARTICLE 10 – MISCELLANEOUS

10.01 *Terms*

- A. Terms used in this Agreement will have the meanings stated in the Standard General Conditions and Supplementary Conditions, if any.

10.02 *Assignment of Contract*

- A. No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.

10.03 *Successors and Assigns*

- A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal representatives to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contract Documents.

10.04 *Severability*

- A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that the Contract Documents shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.

10.05 *Contract is Public Record*


- A. The Contract is subject to MGL Chapter 66 et seq, *Public Records*, and as such, related submittals, purchase orders, related pricing documents, and invoices will be public documents, and may be available for public and private distribution, except as specifically excluded. The Contractor agrees to provide the Owner copies of any documents requested under this law at no charge to the Owner or the requestor.


SIGNATURES APPEAR ON THE FOLLOWING PAGE

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement. Counterparts have been delivered to Owner and Contractor. All portions of the Contract Documents have been signed or have been identified by Owner and Contractor or on their behalf.


This Agreement will be effective on _____ (which is the Effective Date of the Agreement).

OWNER:
Town of Andover, MA

By: 
Printed Name Christopher Cronin
Title Director of Public Works

By: 
Printed Name Andrew Flanagan
Title Town manager

CONTRACTOR:
GTA Co., Inc

By: 
Printed Name Greg Antonelli
Title President

License No.

Attest:
Title
Address for giving notices:

Attest: 
Title
Address for giving notices: 140 Tremont Street
Everett, MA 02149

Agent for service of process:

(If Owner is a corporation, attach evidence of authority to sign. If Owner is a public body, attach evidence of authority to sign and resolution or other documents authorizing execution of this Agreement.)


(If Contractor is a corporation, a partnership, or a joint venture, attach evidence of authority to sign.)

END OF SECTION


IFB No. 450/004/23 – 0232248.00
Issue Date: September 2022

Contract 4B – Water Main Improvements
Town of Andover, MA

Approved as to Form by:

 11/18/2022
Counsel

Pursuant to MGL c.44, s31C, I certify that an appropriation has been made in the total amount of the Agreement.


Owner's Auditor/Accountant (Name)
Date: 12/1/22

A23-22 74240 \$1,900,000 -
520
A25-21 74200 ~~1,370,764.65~~
570 \$1,230,356.94 #5
74140- \$160,407.71
570

WOODARD & CURRAN

CONFORMED AGREEMENT
00 52 10-10

CERTIFICATION OF GOOD FAITH & NON-COLLUSION

The undersigned certifies under pains and penalties of perjury that this bid has been made and submitted in good faith and without collusion or fraud with any other person. As used in this certification, the word "person" shall mean any natural person, business, partnership, corporation, union, committee, club, or other organization, entity, or group of individuals.

CERTIFICATE OF STATE TAX COMPLIANCE

Pursuant to M.G.L. c. 62C, §49A, I certify under the penalties of perjury that, to the best of my knowledge and belief, I am in compliance with all laws of the Commonwealth relating to taxes, reporting of employees and contractors, and withholding and remitting child support.

Greg Antonelli

Signature of authorized individual submitting bid/proposal

Greg Antonelli

Printed Name

GTA Co., Inc.

Name of Business (if applicable)

270508949

Social Security or Federal Tax Identification Number

AFFIDAVIT OF OSHA COMPLIANCE

The undersigned agrees that if he is selected as the contractor, he will comply with the provisions of M.G.L. Chapter 30, Section 39S.

The undersigned certifies, under penalties of perjury, that he is able to furnish labor that can work in harmony with all other elements of labor employed or to be employed on the work; that all employees to be employed at the worksite will have successfully completed a course in construction safety and health approved by the United States Occupational Safety and Health Administration that is at least 10 hours in duration at the time the employee begins work and who shall furnish documentation of successful completion of said course with the first certified payroll report for each employee; and that all employees to be employed in the work subject to this bid have successfully completed a course in construction safety and health approved by the United States Occupational Safety and Health Administration that is at least 10 hours in duration.

Date September 28, 2022

GTA Co., Inc.
(Name of Bidder)

By Greg Antonelli / Greg Antonelli, President
(Name of person Signing Bid and Title)
Signature is required

140 Tremont Street
(Business Address)

Everett, MA 02149
(City and State)

(617) 389-2800
(Telephone Number)

